

Project: CIP 301-657 LEVEE IMPROVEMENTS PROJECT City of Foster City Foster City Levee Bid Opening: June 30, 2020				Rank 1 Shimmick Construction Co., Inc. 1 Harbor Center, Suite 200 Suisun City, Ca 94585 \$60,218,000		Rank 2 ProVen Management, Inc. 225 3rd St. City, St, Zip \$64,676,475		Rank 3 Kiewit Infrastructure West Co. 4650 Business Center Dr. Fairfield, CA 94534 \$64,785,900		Rank 4 Walsh Construction Company 1390 Willow Pass Rd. #950 Concord, CA 94520 \$66,197,344		Rank 5 Granite Rock Company 5225 Hellyer Ave., Suite 220 San Jose, CA 95138 \$68,844,053		Rank 6 Teichert Construction 400 Sunrise Ave. Suite 300 Roseville, CA 95661 \$69,398,000	
BASE BID															
Item	Description	Unit	Quant.	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
1	Mobilization	LS	1	\$3,000,000	\$3,000,000	\$3,000,000	\$3,000,000	\$3,000,000	\$3,000,000	\$2,433,096	\$2,433,096	\$2,467,903	\$2,467,903	\$3,200,000	\$3,200,000
2	Bonds and Insurance	LS	1	\$1,000,000	\$1,000,000	\$750,000	\$750,000	\$100,000	\$100,000	\$2,025,200	\$2,025,200	\$1,000,000	\$1,000,000	\$1,400,000	\$1,400,000
3	Pedestrian and Traffic Control	LS	1	\$2,000,000	\$2,000,000	\$1,755,189	\$1,755,189	\$288,000	\$288,000	\$3,153,000	\$3,153,000	\$1,418,500	\$1,418,500	\$850,000	\$850,000
4	Work Planning and Submittals	LS	1	\$200,000	\$200,000	\$101,767	\$101,767	\$25,000	\$25,000	\$75,000	\$75,000	\$10,000	\$10,000	\$900,000	\$900,000
5	Erosion Control and SWPP Measures	LS	1	\$2,000,000	\$2,000,000	\$422,573	\$422,573	\$920,000	\$920,000	\$288,625	\$288,625	\$1,190,400	\$1,190,400	\$900,000	\$900,000
6	Temporary Shoring and Excavation Protection	LS	1	\$400,000	\$400,000	\$145,272	\$145,272	\$1,000	\$1,000	\$125,000	\$125,000	\$1,004,000	\$1,004,000	\$120,000	\$120,000
7	Coffer Dams and Dewatering	LS	1	\$250,000	\$250,000	\$1,657,179	\$1,657,179	\$1,610,000	\$1,610,000	\$1,000,000	\$1,000,000	\$2,870,000	\$2,870,000	\$1,578,000	\$1,578,000
8	Site Preparation, Clearing and Demolition	LS	1	\$2,800,000	\$2,800,000	\$1,161,077	\$1,161,077	\$2,150,000	\$2,150,000	\$1,750,000	\$1,750,000	\$2,800,000	\$2,800,000	\$2,400,000	\$2,400,000
9	Steel Sheet Pile Flood Walls with Concrete Cap (Control Line 1 STA 49+25 to STA 98+25)	LS	1	\$3,000,000	\$3,000,000	\$3,019,388	\$3,019,388	\$4,000,000	\$4,000,000	\$3,995,250	\$3,995,250	\$3,395,000	\$3,395,000	\$3,600,000	\$3,600,000
10	Steel Sheet Pile Flood Walls with Concrete Cap (Control Line 1 STA 102+59 to STA 188+00)	LS	1	\$5,831,000	\$5,831,000	\$5,422,466	\$5,422,466	\$6,811,000	\$6,811,000	\$7,005,000	\$7,005,000	\$7,950,000	\$7,950,000	\$7,000,000	\$7,000,000
11	Steel Sheet Pile Flood Walls with Concrete Cap (Control Line 1 STA 202+21 to STA 228+42)	LS	1	\$2,000,000	\$2,000,000	\$1,630,189	\$1,630,189	\$1,800,000	\$1,800,000	\$1,825,530	\$1,825,530	\$1,800,000	\$1,800,000	\$1,500,000	\$1,500,000
12	Steel Sheet Pile Flood Walls with Concrete Cap (Control Line 1 STA 252+58 to STA 306+13)	LS	1	\$3,700,000	\$3,700,000	\$3,072,410	\$3,072,410	\$3,683,000	\$3,683,000	\$3,776,959	\$3,776,959	\$5,368,000	\$5,368,000	\$3,200,000	\$3,200,000
13	Steel Sheet Pile Flood Walls with Concrete Cap (Control Line 1 STA 331+21 to STA 342+91)	LS	1	\$700,000	\$700,000	\$768,006	\$768,006	\$840,000	\$840,000	\$877,853	\$877,853	\$820,000	\$820,000	\$700,000	\$700,000
14	Corrosion Protection Stations	LS	1	\$100,000	\$100,000	\$200,000	\$200,000	\$126,000	\$126,000	\$130,000	\$130,000	\$155,000	\$155,000	\$230,000	\$230,000
15	Concrete Flood Walls (Control Line 1 STA 9+29 to STA 14+23)	LS	1	\$800,000	\$800,000	\$741,000	\$741,000	\$812,000	\$812,000	\$511,673	\$511,673	\$885,000	\$885,000	\$700,000	\$700,000
16	Concrete Flood Walls (Control Line 1 STA 44+18 to STA 102+59)	LS	1	\$3,000,000	\$3,000,000	\$2,100,000	\$2,100,000	\$2,816,000	\$2,816,000	\$1,811,251	\$1,811,251	\$3,681,240	\$3,681,240	\$2,300,000	\$2,300,000
17	Concrete Flood Walls (Control Line 1 STA 102+59 to STA 188+00)	LS	1	\$700,000	\$700,000	\$841,000	\$841,000	\$800,000	\$800,000	\$685,394	\$685,394	\$668,000	\$668,000	\$600,000	\$600,000
18	Concrete Flood Walls (Control Line 1 STA 202+21 to STA 228+42)	LS	1	\$150,000	\$150,000	\$85,000	\$85,000	\$88,000	\$88,000	\$85,261	\$85,261	\$88,000	\$88,000	\$300,000	\$300,000
19	Concrete Flood Walls (Control Line 1 STA 252+28 to STA 306+13)	LS	1	\$700,000	\$700,000	\$1,200,000	\$1,200,000	\$760,000	\$760,000	\$392,843	\$392,843	\$854,000	\$854,000	\$800,000	\$800,000
20	Concrete Flood Walls (Control Line 1 STA 306+23 to STA 331+09)	LS	1	\$1,800,000	\$1,800,000	\$1,523,626	\$1,523,626	\$1,550,000	\$1,550,000	\$2,215,250	\$2,215,250	\$33,000	\$33,000	\$2,400,000	\$2,400,000
21	Concrete Flood Walls (Control Line 1 STA 331+27 to STA 342+63)	LS	1	\$100,000	\$100,000	\$63,382	\$63,382	\$45,000	\$45,000	\$65,106	\$65,106	\$16,500	\$16,500	\$300,000	\$300,000
22	Public Shoreline Access Ramps, Stairs, Paths, and Associated Structures and Recreational Spaces	LS	1	\$600,000	\$600,000	\$1,742,000	\$1,742,000	\$2,400,000	\$2,400,000	\$1,750,000	\$1,750,000	\$2,394,300	\$2,394,300	\$2,300,000	\$2,300,000
23	Compacted Earthen Backfill and Levee Fill	LS	1	\$4,200,000	\$4,200,000	\$5,316,638	\$5,316,638	\$2,984,000	\$2,984,000	\$1,416,501	\$1,416,501	\$1,952,000	\$1,952,000	\$2,200,000	\$2,200,000
24	Rock Slope Protection	LS	1	\$300,000	\$300,000	\$1,029,000	\$1,029,000	\$640,000	\$640,000	\$595,461	\$595,461	\$660,000	\$660,000	\$900,000	\$900,000
25	Miscellaneous Concrete Walls and Structures not in Other Bid Items	LS	1	\$50,000	\$50,000	\$300,000	\$300,000	\$12,500	\$12,500	\$151,263	\$151,263	\$76,000	\$76,000	\$500,000	\$500,000
26	Flood Break Structures	LS	1	\$400,000	\$400,000	\$454,000	\$454,000	\$292,000	\$292,000	\$297,554	\$297,554	\$460,000	\$460,000	\$500,000	\$500,000
27	Mechanically Stabilized Earth Walls	LS	1	\$3,600,000	\$3,600,000	\$2,900,000	\$2,900,000	\$4,159,000	\$4,159,000	\$2,250,000	\$2,250,000	\$3,500,000	\$3,500,000	\$4,000,000	\$4,000,000
28	Lightweight Concrete Fill	LS	1	\$4,300,000	\$4,300,000	\$4,200,000	\$4,200,000	\$3,822,000	\$3,822,000	\$4,931,580	\$4,931,580	\$4,200,000	\$4,200,000	\$4,000,000	\$4,000,000
29	Bay Trail Access Ramps, Stairs, Paths, and Associated Structures	LS	1	\$1,300,000	\$1,300,000	\$1,237,113	\$1,237,113	\$1,150,000	\$1,150,000	\$1,050,000	\$1,050,000	\$936,000	\$936,000	\$1,600,000	\$1,600,000
30	Interior Landscaping	LS	1	\$900,000	\$900,000	\$1,000,000	\$1,000,000	\$1,200,000	\$1,200,000	\$2,402,145	\$2,402,145	\$582,200	\$582,200	\$900,000	\$900,000
31	Mitigation Planting	LS	1	\$200,000	\$200,000	\$452,000	\$452,000	\$262,000	\$262,000	\$605,000	\$605,000	\$293,500	\$293,500	\$200,000	\$200,000
32	Irrigation Systems	LS	1	\$600,000	\$600,000	\$1,040,000	\$1,040,000	\$790,000	\$790,000	\$650,000	\$650,000	\$538,000	\$538,000	\$600,000	\$600,000
33	Utility Relocation and Reconstruction	LS	1	\$100,000	\$100,000	\$248,000	\$248,000	\$310,000	\$310,000	\$1,250,375	\$1,250,375	\$196,000	\$196,000	\$150,000	\$150,000
34	Precast Decorative Panels	LS	1	\$200,000	\$200,000	\$169,000	\$169,000	\$265,000	\$265,000	\$150,000	\$150,000	\$250,000	\$250,000	\$200,000	\$200,000
35	Asphalt Concrete Trail Paving and Trail Markings	LS	1	\$2,500,000	\$2,500,000	\$2,900,000	\$2,900,000	\$2,528,000	\$2,528,000	\$2,750,000	\$2,750,000	\$2,344,300	\$2,344,300	\$3,000,000	\$3,000,000
36	Trail Shoulders	LS	1	\$2,000,000	\$2,000,000	\$2,151,000	\$2,151,000	\$1,800,000	\$1,800,000	\$1,773,026	\$1,773,026	\$1,047,430	\$1,047,430	\$1,600,000	\$1,600,000
37	Design-Build Vehicular Bridges	LS	1	\$1,000,000	\$1,000,000	\$858,000	\$858,000	\$1,142,000	\$1,142,000	\$750,000	\$750,000	\$700,000	\$700,000	\$1,000,000	\$1,000,000
38	Design-Build Pedestrian Bridge	LS	1	\$250,000	\$250,000	\$285,000	\$285,000	\$478,000	\$478,000	\$450,250	\$450,250	\$400,000	\$400,000	\$800,000	\$800,000
39	Guardrails and Handrails	LS	1	\$1,000,000	\$1,000,000	\$3,500,000	\$3,500,000	\$5,016,400	\$5,016,400	\$2,600,400	\$2,600,400	\$7,015,000	\$7,015,000	\$5,200,000	\$5,200,000
40	Directive Signs and Wayfinding Elements	LS	1	\$60,000	\$60,000	\$90,200	\$90,200	\$55,000	\$55,000	\$750,000	\$750,000	\$76,780	\$76,780	\$100,000	\$100,000
41	Outdoor Furniture and Recreational Elements	LS	1	\$800,000	\$800,000	\$607,000	\$607,000	\$602,000	\$602,000	\$400,000	\$400,000	\$625,000	\$625,000	\$450,000	\$450,000
42	Streetlight Replacement	LS	1	\$500,000	\$500,000	\$2,000,000	\$2,000,000	\$714,000	\$714,000	\$658,000	\$658,000	\$430,000	\$430,000	\$550,000	\$550,000
43	Restoration of Beach Park Boulevard	LS	1	\$500,000	\$500,000	\$200,000	\$200,000	\$520,000	\$520,000	\$400,125	\$400,125	\$520,000	\$520,000	\$550,000	\$550,000
44	Restoration of Improvements Damaged during Construction	LS	1	\$1,000	\$1,000	\$94,000	\$94,000	\$32,000	\$32,000	\$416,235	\$416,235	\$100,000	\$100,000	\$250,000	\$250,000
45	Plant Maintenance	LS	1	\$325,000	\$325,000	\$334,000	\$334,000	\$327,000	\$327,000	\$287,600	\$287,600	\$150,000	\$150,000	\$250,000	\$250,000
46	All Work of Contract Documents other than Work Separately Provided for under Other Bid Items	LS	1	\$1,000	\$1,000	\$1,610,000	\$1,610,000	\$1,000,000	\$1,000,000	\$2,888,098	\$2,888,098	\$683,000	\$683,000	\$2,500,000	\$2,500,000
47	Daily Rate for Compensable Delay (\$____ x 60 days = Total\$_____)	EA	60	\$5,000	\$300,000	\$5,000	\$300,000	\$1,000	\$60,000	\$5,774	\$346,440	\$4,000	\$240,000	\$2,000	\$120,000
	<b>TOTAL</b>				<b>\$60,218,000</b>		<b>\$64,676,475</b>		<b>\$64,785,900</b>		<b>\$66,197,344</b>		<b>\$68,844,053</b>		<b>\$69,398,000</b>

Subs:		Subs:		Subs:		Subs:		Subs:	
Jeffco Painting	Coatings/Paint	Suarez & Munoz	Landscape	Brightview	Landscape	Cell-Crete	LW Fill	Jeffco Painting	anti graffiti coating
Brightview	Landscape	Pacific Steel	Rebar	Jeffco Painting & Coa	Coatings/Paint	Selby's Soil Erosion	Hydroseeding & Erosi	Retaining Walls	MSE walls
Tennyson Electric	Electrical	Retaining Walls	MSE	M.F.Maher	Minor Conc.	OC Jones	AC Paving	Cell-Crete	LW Conc.
OC Jones	AC Paving	Jeffco Painting	Graffiti Coating	SD Electric Inc.	Electrical	Brightview	Landscape/irrigation	Blue Iron Foundations	Sheet Pile
Ghilotti	DG Paving, Conc. Fla	Cell-Crete	Cellular Conc.	OC Jones	AC Paving	Tennyson Electric	Electrical	Oliveira Fence	Temp. Fence
CMC Steel	Rebar	Brown & Foster	Electrical	Cell-Crete	Cellular concrete	Pacific Steel	Reinforcing Steel	Camblin Steel	Rebar
Cell-Crete	LW Conc.	Ghilotti Bros.	AC Paving/DG/Conc	Camblin Steel	Rebar	Blue Iron Foundations	Sheet Pile	Tennyson Electric	Electrical
				Marina	DG Paving	Ghilotti Bros.	Conc. Flatwork	Lone Star Landscape	Landscape
								Roldan Bay Fence	Hand Rail